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CONTRACT NO. 98948

TRAFFIC BARRIER SCHEDULE

% [X1-(4,4-1,5,6,6-2)] R-1

R o[ coon [ ST
57 * WILLIAMSON 55 13
STA. TO STA__________

FED. ROAD DIST. NO. . ’ILLINB‘IS‘ FED. AID PROJECT

GUARDRAIL SPBGR VERT ADJ REMOVE & REPLACE TRAFFIC BARRIER TERMINAL FURN & INSTALL | GUARDRAIL MARKERS TERMINAL MARKERS
STATII(_)?IC'/?SISO'F‘ATION REMOVAL TYPE A OF GR SPBGR, SPECIAL TY 1, SPL (TAN) | TY 1, REM & REL | TYPE 5| TYPE 6B | VERT ADJ GR BLOCKS AMBER SILVER DIRECT APPLIED REMARKS
FOOT FOOT FOOT FOOT EACH EACH EACH EACH EACH EACH EACH EACH EACH
NORTHBOUND
LT 25+16.00 T0 25+28.50 12.5 ) TERMINAL ADJUSTMENT
LT 25%28.50 710 33+78.50 850.0 - 11 — DAMAGED RAIL
LT 33+78.50 70 34+28.50 1 TERMINAL ADJUSTMENT
LT 80+32.00 10 80+44.50 12.5 - . TERMINAL ADJUSTMENT
LT 80+44.50 T0 82+06, 25 161. 8 100. 0 1 i 2 DAMAGED RAIL / TERMINAL UPDATE
LT_82+06.25 10 84+56. 25 248. 0 250.0 4 DAMAGED RATL
LT 84+56.25 10 85+06. 25 1 RELOCATE TERMINAL
LT 166+25.00 TO 168+75.00 250.0 4 EXTEND SPBGR -
LT 168+75.00 TO 169+25.00 1 RELOCATE TERMINAL
RT_182+22,00 TO 182+72.00 50.0 1 1 DAMAGED TERMINAL
LT 229+31.00 T0 232+15.00 284.0 B - - . 50 VERTICAL ADJUSTMENT
LT 232+15.00 T0 232+65.00 50.0 1 A 1 DAMAGED TERMINAL
RT 229+07.00 T0 232+44.50 138.0 337.5 5 EXTEND SPBGR
RT 232+44.50 T0 232+34. 50 1 1 TERMINAL UPDATE
LT 254+98.00 TO 255+44. 25 46.3 L TERMINAL UPDATE .
LT 255+44.25 10 258+26. 00 232.0 o 1 41 1 VERTICAL ADJUSTMENT
LT 363+26.50 T0 363+71.25 44.8 L TERMINAL UPDATE
LT 363+71.25 T0 366+62.50 242.0 1 43 VERTICAL ADJUSTMENT
PROJECT TOTALS: 739 938 783 850 3 2 1 3 3 134 5 21 4
26

TRAFFIC BARRIER SCHEDULE




